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MEMORANDUM OF UNDERSTANDING AND AGREEMENT
FOR DESIGN AND CONSTRUCTION SERVICES

Between General Services Administration and Central Intelligence Agency
Name and Location of Project: McLean, Virginia
: Central Intelligence Agency
Printing Plant-Plant Facilities
Phase IX
Project No. 44152
Cognizent Office: Public Buildings Service, Design Management Staff (PCDD)

Statutory Reference: Public Law 81-110, Approved June 20 , 1949

Services Requested of GSA:

This project will provide for the preparation of documents for inclusion in
. the design of this project of all required plant equipment services not
included in the original scope of services. (Phase I)

On September 10, 1965, it was agreed that General Services Administration would
undertake to provide servicesof the scope described above by using its own
facilities and personnel or by contract. GSA will endeavor to provide these
services within the limits of costs of the numbered categories indicated on the
attached sheet. The Central Intelligence Agency agrees to make available to
GSA funds sufficient to cover the total estimated cost of the project. When-
ever the scope of the services requested is changed, or whenever unforcseen
circumstances require revisions in the cost estimates, it is agreed that this

" memorandum and any attachments thereto will be amended to indicate review and
approval by both GSA and the Central Intelligence Agency.

On this 27th day of September 1965, the parties heretq have
executed this agreement.
FOR GENERAL SERVICES ADMINISTRATION FOR THE CENTRAL INTELLIGENCE AGENCY
1/7 - " a N -
By /j/Z. (o &0 Al s By FOIAb3b

>

Acting Commissioner Birector of Logistics

Public Buildings Service
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McLean, Virginia

Central Intelligence Agency
Printing Plant '

Phase I

Project No. 44152

DETAIL OF ESTIMATED COST

1. Site Acquisition:

a. Land $

b. Appraisal, Title, etc.
' $
2. Preliminary Planning, Design,
Specifications, and Project PHASE
Administration: Design: ~  Coustruction:
a8, Contract planning & design $62,560
(Option for post-construction ~
contract services-8%). § 5,440
b. GSA development and/or review .
of plans & specifications 14,400
C. Printing for GSA Review 700
d. Contract surveys and tests 2,000
€. Travel-GSA personnel 1,700
f. Printing of bidding documents 6,000
. 8. ‘Advertising for bids 500
h. Contract supervision of
construction 43,700
i. GSA supervision of
construction
TOTAL: $87,860 $ 48,140 $137,000
"3. Construction & Improvements:
4. Primary Contract . $1,778,000
b, Contingencies : 81,5u6
c. Reservations 8,000
I $1,867,546
TOTAL ESTIMATED COST: $2,004,546

(PCDD-9-13-65)
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